

## TECHNICAL INSTRUCTION (TI)

<b>Issue Date of TI</b>	NOV 20, 2009
<b>TI No.</b>	<b>TI-4523-10 ACE 07C (R01 – 20 November 2009)</b>
<b>Contract No.</b>	N00178-05-D-4523
<b>Task Order No.</b>	FC01
<b>Government Agency</b>	Naval Surface Warfare Center, Crane Division
<b>Vendor</b>	Referentia Systems, Inc.
<b>Vendor POC</b>	Jim Fordice, ofc: (505)345-1641, cp: (505)803-3640, jfordice@referentia.com
<b>Task Description</b>	<p>The contractor shall develop a Program Management Plan (CDRL A002) that will include at a minimum: Summary of the overall technical approach and tasks that will be performed throughout the project, Plan of Action and Milestones (POAM) (CDRL F001). Contractor shall conduct Program Reviews (CDRL A006); provide a Work Breakdown Structure (CDRL B002); submit Monthly Status Reports (CDRL A001). Contractor shall submit financial reports (CDRL B001), and conduct In-progress technical reviews (CDRLs A003, A004, A005). Contractor shall submit Meeting Minutes/Trip Report (CDRL A005). Contractor shall submit a Final Technical Report (CDRL F002). The contractor shall provide an OPSEC Plan (F003). (Section 3.1 of Task Order N00178-05-D-4523)</p> <p>The contractor shall work with the USPACOM Technical Point of Contact (TPOC) and other government agencies to perform the Certification and Accreditation (C&amp;A) actions needed to obtain a CDS IATC and DIACAP IATO for a NetTop 2.x based ACE installation (AVE 1.3) at the USPACOM headquarters. The purpose of the installation is to replace the currently installed MLTC terminals and Session Servers using a modified version of the COMTHIRDFLT ACE Installation (AVE 1.2). The government will provide a site technical point of contact. The installation is intended to replace the current MLTC terminals and session servers that connect to four CENTRIXS networks (GCTF, ACGU, CENTRIXS-JPN, and CENTRIXS-KOR) and to add a connection to APAN (Internet). The installation will use the configuration used for AVE 1.2 at COMTHIRDFLT to the maximum extent possible in order to reduce the scope of the C&amp;A effort. Tasking includes preparation of</p>

GXR ENGINEERING SERVICES

	<p>all appropriate C&amp;A documents and conduct of equipment configuration and lockdown to ensure the system meets all appropriate security and technical requirements. The contractor shall use the Pacific TPIAS (Trusted Personnel Identification and Authentication Service) Integration Center (PTIC) to setup and test the system prior to building appropriate Test Kits for CDS CT&amp;E. (Section 3.2.1, 3.2.3, and 3.2.5 of Task Order N00178-05-D-4523)</p> <p>The contractor shall maintain a password secured web portal that supports information sharing between the parties involved in this TI.</p> <p>The contractor shall maintain the PTIC in readiness to support the planned installation.</p> <p>The contractor shall coordinate with and support PACOM in the identification, assessment, planning and transition of ACE toward a Program of Record.</p> <p>The contractor shall provide on-site support to USPACOM J62 to assist in the development, integration, and management of ACE related efforts.</p>
<b>GFI, GFE, GFM</b>	Will be furnished on an as required basis.
<b>Duty Location</b>	Contractor Facility, Honolulu, HI and San Diego, CA
<b>Temporary Duty Location (travel)</b>	San Diego and other CONUS/OCONUS locations, as required.
<b>SLIN No.</b>	10000X 30000X
<b>Performance Period</b>	NOV 20, 2009 – Sept 30, 2010
<b>Data Deliverable</b>	<p>The contractor shall provide the following deliverables for this TI:</p> <ol style="list-style-type: none"> <li>1. Status Report A001 DI-MGMT-80368 Monthly</li> <li>2. Program Management Plan A002</li> <li>3. Conference Agenda A003 ASREQ</li> <li>4. Conference Presentation Materials A004 ASREQ</li> <li>5. Report (Record of Meeting/Minutes) A005 ASREQ</li> <li>6. Progress Report/Program Review A006 ASREQ</li> <li>7. Training Materials A009</li> <li>8. Funds and Man-hour Expenditure Report B001 Monthly</li> <li>9. Contract Work Breakdown Structure B002</li> <li>10. Plan of Action and Milestones (POAM) F001</li> <li>11. Technical Report /Final Report and demonstration F002</li> <li>12. OPSEC Plan F003</li> </ol>

GXR ENGINEERING SERVICES

<b>Requiring Technical Activity (RTA)</b>	Jim Epple, (812) 854-2308, james.epple@navy.mil
<b>Task Order Manager (TOM)</b>	Denise Anderson (812) 854-5176, denise.anderson@navy.mil

Contingent Upon Task Order Modification Issuance to Increase Funding

Funding is currently available on the Task Order.